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Addendum No. 1
Baltimore City File Room Floors
Project# 5706
December 14, 2016

This Addendum is being issued to amend and clarify certain information contained in the
above named small procurement RFP. All information contained herein is binding on all Offerors
who respond to this small procurement RFP. Specific parts of the RFP have been amended. The
following changes/additions are listed below; new language has been underlined and language
deleted has been marked with a strikeeut (ex. language deleted).

1. Scope of Work

e The job must be completed in three phases over three weekends (Saturday & Sunday)
Time allowed on Phase one and two, one weekend for phase one and one weekend for
phase two consisting of Saturday and Sunday, hours each day 7:00AM — 6:00PM

The Third phase is to be completed on a Sunday (only) 7:00AM — 6:00PM

No moving of furniture / office equipment required

The Court staff will cover all filing cabinets prior to start of work

2-coats of a High Quality Traffic Water Base finish (1 seal coat and 1 top coat)
Project to begin the end of January 2017 (exact time to be determined)

There may be a delay between finish of phase 2 and the beginning of phase 3

8. Proposal Closing Date

All proposal must be received via email to the Procurement Office at the email address
listed in Section Number 6, no later than 2:00 PM (local time) on December-30,-2016
January 11, 2017 in order to be considered.

Date Issued: December 30, 2016
Issued by: Lisa Lee, Procurement Officer



